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%AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

-payment is a Stipulated Stum

A101-2007 v:1.0 (4-20-09) ity

/| "AGREEMENT made as ofthe___ day of February in the year 2010
- {In words, indicate day, month and year}

BETWEEN the Owner:
(Name, address and other information)

City of Frisco

6101 Frisco Square Blvd.
5th Floar ‘
Frisco, TX 75034

-and the Contractor:

(Name, address aind other information)

Henneberger Construction, Inc,

"|- 8928 Fairglen Drive
Dalins, TX 75231

‘Telephone Number: 214-341-2562

for the following Project:
(Name, focation and detailed description)

"ARBY File: Frisco 87 0008 0472 Park Contracts (Duncan Park)
Frisco, Texas

Duncan Neighborhood Park Renovation

The Architeet: -

(Name, address and ofther information)

Jacobs Engineering, Inc,

7950 Elmbrook Drive

Dallas, TX 75247
214-638-0145

" The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
Tha author of this docimart has
added Information neaded for Its
completion, The author may also
hava revised the text of tha ariginal
AlA standard form. An Addiflons and
Delations Reporf that noles added
Informatton as well as ravisions to
tha standerd form text |s avaitable
from the author and should be
reviewed, A verlical line In the faft
margin of thls documenl indlcates
where the aulhor has sdded
necessary infermation and where
the author has added to or deleled
fram the orlginal AJA lext.

This document has Important kagal
consequencss. Constitation with an
atlomay is encouraged with respect
{o its completion or madification,

AlA Document A201™-2007,
General Candilions of the Contract
for Gonstructlon, is adopted In this
document by raference. Do not use
with other general conditions unless
this document Is modified,
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ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addendn issued prior to exccution of this Agreement, other documents listed

.in this Apreement and Modifications issued nfter execution of this Agreement, all of which form the Cantract, and

ure 85 fully'a pait of the Contract us if atlached io this Agreement or repeated herein, The Contract represents the
entire and integrated agreement between the parties hereto and supersedes priar negotiations, represeniations or

. agreements; either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
CArticle 9,

_ ARTICLE 2 .THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in {he Contract Documents, cxcept as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different dute is stated
below or provision is made for the date to be fixed in & notice to proceed issued by the Owner.,

" (Inisert the date of commencement if'it differs from the date of this Agreement ar, if applicable, state that the date

will be fixed in a nofice to proceed,)

The commencement dgtfa’T_Will be fixed in a notice io proceed.

U, prior tq_'tihjﬁ_‘c':pjm_mencement ofthe Work, the Owner requires lime to file mortgages and other security interests,
e the Ownei’s time requirement shall be as follows:

§ 3.2 The Coritract Time shall be mensured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completicn of the entire Work not later than ninety ( 90 ) days
from the date of commencement, or as follows:

(fusert mumber of calendar days. Alternatively, a calendar date may be used when coardinaied with the date of
commencement, [f appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work,)

AlA Document A101™ — 2007, Copyright © 1915, 1918, 1825, 1837, 1951, 1958, 1961, 1963, 1967, 1974, 1877, 1687, 1991, 1997 and 2007 by The Amerlcan
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© v Portlon of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.

" (Insert provisions, if any, for liquidated demages relating to fatlure to achieve Substantial Completion on time or for
" “bonus paymenis for early completion of the Work,)

Provisions are described in the A201 — 2007 v:1 {4-14-09) Friseo, General Conditions of the Contract for
Construction, provided by Owner, attached hereto and incorporated herein for all purposes,

TIME 1S OF THE ESSENCE FOR THIS PROJECT and the Contractor will pry liquated damages of $500.00
per calendar day for work that is not completed by the estublished completion date, which is 50 calendar days from
the notice to proceed. "

Upon completion of the woik, the Contractor shall remove from the sitc all materials, tools and equipment belonging

* to the Contractor and leave the site with a clesn, neat appearance acceptable to Owner.

ARTICLE 4 - CONTRACT SUM

§ 4.1 The Owner shali pay the Coniractor the Contract Sum in current funds for the Contractor’s performance of the
Centract, The Contract Sum shall be ‘Three Hundred Fifty-seven Thousand Ning Hundred Ninety-six Dollars (§
357,996.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, i any, which are described in the Contract
Daocuments and are hereby accepted by the Owner: As per Bid No. 1001-022, attached hereto as Exhibil A and
incorporated herein for all purposes.

{State the mumbers or other identification of accepted alternates, If the bidding or proposal documents permit the

_Owner fo accept other. dliernates subsequent to the execution of this Agreement, attach a schedule af such other
alternates showing the amount for each and the date when that amount expires,)

 Alternate No: 1; (Park Sign) $1,600.00 -

Alternate No, 2; (8 Concrete Trail Substitution) $32,300.00
Alternate No, 3: (Solid Sod Substitution) $45,765.00

. §4.3 Unit prices, if any: As per Bid No. 1001-022, attached hereto as Exhibit A and incorporated herein for all

purposes;

(Identifi and state the unit price; state quantity lutitations, if any, to which the wnit price will be applicable.)

ftem S Unlts and Limitations Price Per Unit

§ 4.4 Allowances included in the Contract Sum, if any:

.. (identify allowance and state exelusions, if any, from the allowance price.)

ftem- Price

ARTICLES PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 6.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor a3 provided below and elsewhere in the Contyact Documents.

§ 5.1.2 The period covered by each Application for Payment shall be cne calendar month ending on the last day of
the month, or as follows:

Ala Document A101™ — 2007, Copyright @ 1815, 1918, 1925, 1937, 1851, 1958, 1961, 1863, 1867, 1974, 1877, 1287, 1881, 1997 and 2007 by The Amesican
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§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Fifth day of a
month, the Owner shall make payment of the certified amount to the Contractor not later than the Twenty-fifth dny
of the following month, If an Application for Payment is received by the Architect after the application date fixed
above, payment shall be made by the Owner not later than Twenty { 20 ) days after the Architect receives the
Application for Payment.

(Federal, state or local levws may require paynent within a certain period of time.)

- §5.1.4 Ench Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in-accordance with the Ceniract Documents. The schedule of values shatl allccnte the entire Contract
" Sum amang the various portions of the Work. The schedule of vatues shall be prepared in such form and supported
by such daia to substantife its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Coniractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of ench portion of the Worle as of the end
of the period covered by the Application for Payment,

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

4 Take that portion of the Condract Sum properly allocable to completed Work as determined by

. multiplying ibe percentage completion of each portion of the Work by the share of the Contract Sutn
. allocated to that portion of the Work in the schedule of values, less retamugc of Five percent {
5.00%:): Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute shall be included as provided in Section 7.3.9 of AIA Document A201"™--2007, General
_ Conditions of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allacuble to materials and equipment delivered and
suitably stored at the site for subsequent incorporation In the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at 1 location agreed upon in writing), less
retainage of Five percent ( 5.00% );

3 Subtract the agpregate of previous pnyments made by the Owner; and
4 Subtract amounts, if any, for which the Architect has withheld or nullified e Certificate for Payment
as provided in Sectlon 9.5 of AIA Document A201-2007.

§ 5.1,7 The progress payment amount determined int accordance with Section 5.1.6 shall be further modified under
the fo]iowmg circumstances;
' -} - Add, upon Subsiantial Completion of the Work, a sum sufficient to increase the total payments to the
",7" .. fult amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
" 'Work, retninage applicable to such work snd unsettled cluims; and
(Section.9.8.5 of Ald Decument A201-2007 requires release of applicable retatnoge wpon
- Substentiol Completion of Work with consent of surety, if any.)
2 Add, iffinal completion of the Work is therenfier materially delayed through no faalt of the
Contractor, any additional amounts payable in accordance with Section 9,10.3 of AIA Document
A201-2007.

* §5.1.8 Reduction or limitation of retainage, if any, shall be as follows:
{If it Is intended, prior to Substantial Completion of the entive Work, to reduce or limit the retainage resulting from
the perceptages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Doctments, insert here provisions for such reduction or limitation,)

N None,

§515 'Exéept with the Owner’s prior approval, the Contractor shall not make ndvance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.
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§ 5.2 FINAL PAYMENT
§ 5.2 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A4 the Confractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2,2 of ATA Document A201-2007, and to satisty other requirements,
if any, which extend beyond final payment; and
2 g final Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final pnyment to the Contractor shall be made no later than 30 days after the issuance of the
Architect's final Certificate for Payment, or as follows:

" ARTICLES DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect wiil serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initlal Decision Maker,

(If the parties nutnally agree, insert the name, address and other contact information of the Inlital Decision Mater,
{f other than the Architect.}

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the

‘method of binding dispute resolution shail be as follows:
- (Check the appropriate box. If the Chner and Contractor do not select a method of binding dispute resolution
© bejow, or do not sibséquently agree in writing 1o a binding dispuie resolution method other than litigation, Claims

will be resolved By litigation’ in a court of competent jurvisdicfion.)
[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2007
- [ X] Litigation in & court of competent jurisdiction

[ 1 Other Specify)

ARTIGLE7 - TERMINATION OR SUSPENSION
§ 7.1 The Cenfract may be terminated by the Owner or the Contractor as provided in Article 14 of ATA Document
A201-2007,

§”7.2 The Work may be suspended by the Owner as pravided in Article 14 of ATA Document A201-2007.

ARTICLE® MISCELLANEQUS PROVISIONS
§ B.1 Where reference is made in this Apreement to a pravision of AIA Document A201-2007 or enother Contract

‘Document, the reference refers to that provision as amendecd or supplemented by other provisions of the Contract

Documents,

§ 8,2 Payments due and unpaid under the Coniract shall bear interest from the date psyment is due at the rate staled

- below, or in the shscnee thereof, at the legal rate prevailing from time to time at the place where the Project is

located. - -
{Insert rafe of Inferest agreed upan, if any,)

The rate of interest computed in accordance with the provisions of Texes Government Code, Section 2251.025.

§ 8,3 The Owner’s representative:
(Name, address and other information)

AlA Documant A101™ - 2007, Capyright © 1915, 1918, 1925, 1837, 1851, 1658, 1981, 1963, 1967, 1974, 1977, 1907, 1881, 1957 and 2007 by The Ameiican
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ropraduction ar distribution of this AtAY Document, or any portlan of lt, may reoult in suvers civil and sriminal penaities, and will be prosacutod ta the
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John BE. Doshier

. Parks Project Manager

6726 Walnut Strest
Frisco, TX 75034
972-292-6514
Jjdoshier@friscotexas. gov

§ 8.4 The Contractor’s representative:

{Name, address and other information)

.Dwight Henneberger . =~
. Henneberger Constructton, Inc.

* 8928 Fairglen Drive ©

Dallas, TX:75231:::
214-341=2563 7
Dwight@henneberger.biz

§ 8.5 Neither the Owner's nor the Confractor’s representative shall be changed without ten days written notice fo the
other party.

§ 8.6 Other provisions:

§8.6.1 CRIMINAL BACKGROUND Paragraph Intentionally Deleted.

§6.6.2 WORKING TIME AND WORKING RESTRICTIONS
§6.6.21 THE ENTIRE BUILDING IS TOBACCO-FREE AT ALL TIMES AND APPLIES TO ALL OCGUPANTS,

§8.6,2.2 Normal wur'l_ci'ﬂ'g hours and normal working days for Cantractor’s work on this Project shall be between
7:00 a.m, and 8:00 p.m., Mondoy through Friday, except as otherwise noted below. The Owner may require that
certain limited portions of the Work be secomplished after normal working hours or other than on normal working
days. - S

§8.6.2.3 Should Contractor desire to carry out portions of the Wark at times other than between the hours and days
stipulated above, he shall submit written request to do so to the Owner together with specific calendar days and
hours he wishes to work and a description of the nctivities he proposes to carry out during those tlimes. Construction
activities will not be permitted at times other than those specified or subsequently approved in writing by the Owner.
Only those activities specifically approved by Owner will be permitted during hours or on days other than those
stipulated above. o

§8.6.24 No extia_nsic_an of time will be granted and no "extra" or additional amount wili be paid due to filure of

| -Owner to approve p':f:_;fqrmin g of construetion activities during hours other than those stipulated above,

§8.6.2.5 Work perfdnﬁed other than between 7:00 o.m. and 8:00 p.m., Monday through Friday, shall be done st no
additional cost, whether work at other times is required by Owner or requested by Contractor and approved by
Owner,

§8.6.2.6 Ifnecessary in order to complete Worl within time fixed in Contract or any extension thereof, Contractor

- shall request approval from Owner to perform work before 7:00 a.m. or after 8:00 p.m. or on weekends or holidays,

and if Owner approves, shall perform work during such additional times and on such additional days as have been
approved, at no additional cost to Owner, Work during such additional times and on such additional days shall
continue only so long as is necessary to return work to on schedule or to complete the Work within the Contract
Date.
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t ARTIL:LE 9 ENUMERATION OF CONTRACT DOCUMENTS
" §9.4 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in

the sections below.

§ 8,11 The Agreement is this exccuted ATA Document A101-2007, Standard Form of Agreement Between Owner
und Contractor,

§ 9.1.2 The General Conditions are AIA Document A201-2007 v:1 (4-14-09) Frisco, General Conditions of the
Contract for Construction provided by Owner,

§9.1.3 The Supp!ementar‘j and other Conditions of the Contract:

Document'j'_ ' o - Title Date Pages

§ 9,14 The Specifications: All specifications to which the Contract Documents and Specifications for Duncon
Neighborhood Park Renovation, dated January 2010, prepared by JBI Partners, Inc., attached hereto as Exhibit B,
rafer.

(Either list the Specifications here or refer to an exhibit attached to this Agreement,)

Title of Specifications exhibit: Exhibit B

(Table deleted)

§9.1.5 The Drawings: All drawings referenced in the Index of Sheots, atiached hereto as Exhibit C.

(Either list the Drmwings here or refer to an exhibit attached fo this Agreement.)

Title of Drawings exhibit: Exhibit C

{Table deleted) o

§.9,1.6 The Addends, if any: None.

'-‘._N‘unjbé:r st Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumernted in this Article 9.

§ 9'."1.7 Additional documents, if any, forming part of the Contract Documents:

4 AIA Document E201T.-2007, Digital Dita Protogo! Exhibit, if completed by the parties, ar the
following:

2. Other documents, if any, listed below:
©:L - (List here any additional documents that are intended to form part of the Contract Documents. AlA
2 "Document A201-2007 provides that bidding requivements such as adveriisement or invitation 1o bid,
Instrictions to Bidders, sample forms and the Contractor's bid ave not part of the Contract
Documents unless enumeraied in this Agreement. They should be listed here only if intended to be
~. - part of the Contract Documnents,)

1, Owner’s Request for Proposal
2, Contractor’s Response to Request for Proposal

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance snd provide bonds as set forth in Article 11 of AIA Document
A201-2007,

(Paragraph deleted)
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Type of insurance or bond Limit of Hability or bond amount ($ 0.00)

‘This Apreement entered into as of the day and year first wrilten abave and is executed in at least three original
| copies, of which one is{o be delivered to the Contractor, one to the Architect for use in the administration of the
1 Contract, and the remainder to the Owner,

= City of Frisco Henneberger Consiruction, Inc,

- By: By: W4W
OWNER (Signatire) CONTRACTOR (Signature) /
' ) Dwislt Nenne bERGER. TREAG,
(Printed name aid title) (Printed name and title)
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Adgiﬁons and Deletions Report for
AIA” Document A101™ — 2007

This Addilishs and Deletions Repart, as defined on page 1 of the assoclaled document, reproduces below all text the author has
added {o the standard form AlA document in order lo complate it, a3 well as any text the author may have added to or deleted from
the arlginal AlA text. Added text is shown underfined, Deleled text Is indicated with a horizontal lina through the original AlA lext,

Note: This Additions and Delations Repor s provided for Information purposes only and is nol Incorporaled Infe or consiltule any
part of the associated AIA document. This Additions and Deletions Report and its assoclated document were generated
simulianeausly by AIA sofiware at 16:47.06 on 02/22/2010.

PAGE 1

A101-2007 v:1.0 {4-20-63) City

AGREEMENT made as of the ____day of February in the year 2010

(Name, iagaH_iafu&,—admﬁm and other information)
CitvofFrissd . .-

6101 Frisco Square Blvd,

5th Floar-
_Frisco, TX 75034

e

{Netme, !egal—sfﬂms,—address and other information)

- Henneberper Construction, Inc.

- 8928 Faicglen Drive
Dallas, TX 75231

Telephone Number: 214-341-2562

AR]éJ Fllc Frisco B70008 0472 Park_Cnntmcls {Duncan Park)
Frisco, Texas -~ T
Duncan Neighborhood Pa_rit Rengyation

(Nante, tegalstatus-address and other Information)
: Ja:a'coibs Engi.ﬁ'eéring, Inc.

7950 Elmbrook Drive-

Dallas, TX 75247
-214-638-0145 "

PAGE2' /.

“The commencement date will be fixed in a notice to proceed,
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§ 3,3 The Contractor shail achieve Substantial Completion of the entire Work not later than  ninety ( 90 ) days
~ from {he dste of commencement, or as follows:

. PAGE3

Provisions are described in the A201 — 2007 v:1 (4-14-08) Frisco, General Conditions of the Contract for
. Construction, provided by Owner, attached hereto and incorporated herein for all purposes.

TIME 1S OF THE ESSENCE FOR THIS PROJECT and the Contractor will pay liquated damages of $500.00
per calendar day for work that is not completed by the established completion date, which is 90 calendar days from

Upon _completion of the work, the Contractar shall remove from the site all materials, tools and eauipment belonging
to the Contractor gnd Jeave the site with a clean, neat appearance accepiable to Owner.

w

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract, The Contract Sum sheil be Three Hundred Fifiy-seven Thousand Nine Hundred Ninety-six Dollars ($
357,996.00 }, subject to additions ond deductions as provided in the Contract Documents,

_- §4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and avé hereby accepted by the Owner: As per Bid No. 1001-022, attached hereto ag Exhibit A and
incorporated herein for all purposes.

Alternate No. I: (Park Sien) $1,600.00
Alternate No. 2: (8" Concrete Trail Substitution} $32,300.00
Alternate No. 3: (Solid Sod Substitution) $45,765.00

§ 4.3 Unit prices, if ahy:'As per Bid No, 1001-022, attached hereto as Exhibit A and incorporated hergin for nll
.. purposes, - .. S

P

Jtem A Units and Limitations Price Per Unit{$-:00)
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§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Fiith day of'n
maonth, the Owner shall make payment of the certified amount to the Contractor not later than the Twenty-fifth day
of the following month. If an Application for Payment is received by the Architect after the application date fixed

above, payment shall be made by the Owner not luter than Twenty ( 20 ) days after the Architect receives the
" Application for Payment,

e

.1 Taoke that portion of the Coniract Sum properly allocabie to completed Work as determined by
.- multiplying the percentage completion of each portion of the Wark by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of Five percent {
~ 5,00% ). Pending final determination of cost to the Owner of changes In the Work, amounts not in
dispute shall be included as provided in Section 7.3.9 of AIA Dacument A201™-2007, General
Conditions of the Contract for Construction;
.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suilably stored at the site for subsequent incorporation in the completed construction (or, if approved

Addlitions and Deletlons Report for AlA Document A04™ - 2007, Copyrighl ® 1814, 1818, 1925, 1937, 1951, 1858, 1861, 1863, 1867, 1974, 1977, 1987,
1891, 1987 and 2007 by The Amarlean instiiule of Archllects, Al rights reserved, WARNING: This AIAY Documant 1 protactod hy LS. Copyrlght Law and
Intarnational Trastigs, Unuuthorzed ragraduction ar distribution of this AlAT Dagumant, or any portlon of it, may resutt In sovere civil and edminal
panaltios, and will be prosecutsd to the maxtmuin extont possible undaer the law, This document was produced by AlA soflware al 16:47:05 on 02/22/2010
updar Order No.Bo782152968_1 which explres on 08/11/2010, and fs nol {or resale,
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in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of Five percent ( 5.00% );

Nane.
PAGE §

[ X] Litigation in a court of competent jurisdiction

The rate of interest computed in accordance with the provisions of Texas Government Code, Section 2251.025,
_PAGEG

John E. Deshier

Parks Project Manager

£726 Walnut Street

Frisco, TX 75034

072-292-6514
~jdoshier@iiscotexas, gov

Dwighi Henneberper.
‘Henneberger Construgtion, Ing,
- B928 Fairglen Drive ;
‘Dallas; TX 75231
214-341-25362 C
Dwight@hennebetger. biz

§8.6.1 CRIMINAL BACKGROUND Parapraph Intentionally Deleted.

§6.6.2 WORKING TIME AND WORKING RESTRICTIONS
§8.6.2.1 THE ENTIRE BUILDING IS TOBACCO-FREE AT ALL TIMES AND APPLIES TO ALL OCCUPANTS,

'§8.6.22 Normal worklng hiours and normal working days for Contractor’s work on this Project shall be between
7:00 a.m. and 8:00 p.m., Mondny through Friday, except as otherwise noted below. The Owner may require that
ceftain limited portions ofithe Work be accomplished after normal working hours or other than on normal working
days.’ B :

§8.6.2.3 Should Contractor desire to carry out portions of the Work at times other than between the hours and days
stipulated ahove, he shall submit written request to do so to the Owner topether with specific calendnr days and
hours he wishes to work and a description of the activities he proposes to carry out during those times. Construction
activities will not be permitted at times other than those specified or subsequently approved in writing by the Owner,
Only those activitles specifically approved by Owner will bo permitted during hours or an days other than these
stipulated above.

§'li.6.2;4 No extension_of time wiil be granted and no "exira" or additional amount will be paid due to failure of
Owner to approve performine of consiruction activities during hours other than those stipulated above.

§8.6.2.5 Work performed other than between 7:00 a.m. and 8:00 p.m., Monday through Friday, shall be done at no
additional cost, whether work at other times is required by Owner or reguesied by Contractor and approved by

Addltlons and Deletions Report for AlA Document A104™ — 2007, Cepyrighl @ 1916, 1918, 1825, 1837, 1951, 1958, 1981, 1963, 1867, 1874, 1977, 1807,

1891, 1897 and 2007 by Tha American Instliuls of Archilects. All iights resorved. WARNING: Thi AIA® Dosumont Is protectod by U.S, Gopyright Law and 3
Intornational Trenties., Unnuthorizad reprodustion or distdbution of this ALA® Document, or 30y pourtion of i, moy raoult in severe clvil and criminal
puaaltion, and witl be prosocutad (o the maximum oxtant possiblo under the taw., This document was produced by AJA sofiware al 16:47.05 on 02/22/2010
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Owner,

§8.6.2.6 I necessary in order to complete Work within time fixed in Contract or sny extension thereof, Contractar
shall request approval from Owner to perform work before 7:00 a.m. or sfter 8:00 p.m, or on weekends or holidays,
and if Owner approves, shall perform work during such additional times and on such additional days as have been
approved, at no additional cost to Owner, Worl during such additional times and on such additionsl days shall
continue only 5o long as is necessary to return work to on schedule or to complete the Work within the Contragt
Date.

-PAGE7T

_ §9.1.2 The General Conditions are AIA Document A201-200%-A201-2007 v:1 (4-14-09) Frisco, General
Conditions of the Contract for Censtruetian:Construction provided by Owner.

§ 9.1.4 The Specifications: All specifications to which the Contract Decuments and Specifications for Duncan

Neiphborhood Park Rengvation. dated January 2010, prepared by JBI Partners, Inc., attached hereto as Exbibit B,
refer.

Title of Specifications exhibit: Exhibit B
- Sestien Ftle Date Rages

§ 8.1.5 The Drawings: All drawings referenced in the Tndex of Sheets, attached hereto as Exhibit C.
Title of Drawings exhibit: Exhibit C
Number Hile Bate

§9.1.6 The Addenda; ifany: None.

1, Owner's Request for Proposal
2. Coniractor’s Responge to Request for Proposal

s, E I 2 ,'E : R CHE”.E Lo fuad fe daginda 11 of JELFS

42012007
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This Apreement entered into as of the day and year first written absve-above and is executed in at least thres original

copies, of which one is to be delivered to the Contracior, one to the Architect for use in the administration of the
Contract, and the remainder to the Owner,

Cig of Frisco Nenneberper Construction, Inc.
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Certification of Document’s Authenticity
AIA® Document D40T™ - 2003

1, , hereby certify, to the best of my knowledge, information and belief, that 1 created the atlached final document
- simultanecusly with its associated Additions and Deletions Report and this certification at 16:47:05 on 02/22/2010
-under Order No, 8678215296_1 from AIA Contract Documents software and that in preparing the attached final
‘document T made no changes to the original text of AIA® Document A101™ — 2007 - Standard Form of Agreement
‘Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by ihe AlA in its
software, other than those additions and deletions shown in the associated Additions and Delelions Report,

(Signed) °

('.I_"itle)

:(Dafed) ‘

AlA Gocument D401™ — 2003, Copyright © 1982 and 2003 by The Amarlean Instiula af Archiects, All rights reserved, WARNIHG: This AIA" Document is
protectad by U.S, Copyright Low nd Intemational Treatles, Unauthodzad roproduction or distsibutlon of thls AAY Bocument, ar sny parilon of i, 1
may resitlt n sevare clvll and criminal penaltles, and will be prosecutod to the maximom extent possilie under the law, This document wes produced by

AlA software al 18:47:05 on 02/22/2010 under Order No,BB70215286_1 which expiras an 06/11/200, and [s nat for resale.
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